
REQUEST FOR A/E SERVICES 

 

Primary Electrical System Replacement 

Lincoln Hills School (LHS) / Copper Lake School (CLS) 

 

DFD PROJECT NO. 14H2G 

 

Agency:  Department of Corrections 

 

Facility Location: 
W4380 Copper Lake Rd. 

Irma, WI 54442 

 

Introduction and Background: 

Lincoln Hills School (LHS) is a juvenile correctional facility that opened in the summer of 1970. 

From 1972 through 1994, both male and female youth were placed in the institution. Since 1994, 

LHS has only housed male youth.  In 2011 Copper Lake School (CLS) was opened at the LHS 

site for female youth to consolidate the Juvenile Correctional Institutions at one facility. 

 

The goal of this project would be to replace the aging 4160 volt medium voltage electrical 

distribution system throughout the facility.  The electrical distribution infrastructure at the 

Lincoln Hills/Copper Lake Schools is very old and no longer in reliable operating condition. An 

upgrade is necessary to improve the overall reliability of the electrical system. 

 

Scope of Services: 

This project would consist of replacement and upgrading the existing 4160 volt electrical 

distribution system throughout the facility.  Work will include repair of the medium voltage 

underground raceway system, replacement of medium voltage cable, and replacement of 

obsolete medium voltage switchgear and transformers.  Upgrade also includes expansion of the 

emergency power panels. 

 

After completion of the preliminary design, DOC intends to go to the Building Commission to 

request approval to construct, and completion of design services.  It is requested that the same 

A/E who does the preliminary design will also complete all design services through construction. 

 

Project Deliverables: 

The State of Wisconsin is looking for an Architect/Engineering firm to provide complete 

technical consultation and preliminary design at LHS/CLS as follows: 
 

 Provide a Design Report and preliminary design documents following DFD format 

describing code analysis, budget costs and options for installation of primary medium 

voltage distribution, including life cycle analysis of options considered.   

 Provide a detailed contractor work plan to allow construction of recommendations to be 

completed with minimal disruption of existing youth and staff daily activity. 

 Provide a one-line diagram of existing and proposed primary medium voltage distribution 

system.  The diagram should show all existing and proposed electrical equipment and 

cabling in the primary distribution system. 
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 Provide a one-line diagram of the existing emergency power system and the proposed 

new panelboards. 

 

Project Timeline: 

In order to plan for timely evaluation of recommendations and planning for subsequent 

construction activity, the selected A/E will be expected to complete the preliminary design and 

submit a Design Report within three months of issuance of an executed contract. 

 

Skills and Knowledge: 

A qualified firm would have an appropriately staffed team with thorough knowledge, 

understanding, licensing and experience with the following: 
 

 Evaluation and design of campus-style medium voltage electrical distribution systems. 

 Evaluation and design of emergency power electrical distribution. 

 Standards for design and construction for state-owned correctional buildings. 

 

PROJECT BUDGET/SCHEDULE: 

Construction $  Project Approval Feb 2015 

Design $  A/E Selection Sept 2014 

Management $  Bid Opening Sept 2015 

Contingency $  Start Construction Oct 2015 

TOTAL $1,200,000  Substantial Completion Nov 2016 

   Final Completion Dec 2016 

 

Agency Contact: 

Kyle Ewing, Kyle.Ewing@wisconsin.gov, (608) 240-5416 

mailto:Kyle.Ewing@wisconsin.gov

